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INVITATION FOR BIDS

Sealed bids will be received by the Board of Water and Sewer Commissioners of the City of Mobile, Alabama
(“Board”), at the Wesley A. James Operations Center, 4725 Moffett Road, Suite A, Mobile, AL 36618-0249 until
12:30 p.m., Local Time September 16, 2019 and then publicly opened and read, for furnishing all labor, materials,
and performing all work for the following project: Contract No.: 19008, Project Name: Halls Mill Creek Sewer
Abandonment. The Engineers Estimate for this project is $465,000

Plans and Specifications may be inspected at the Board’s offices at 4725 Moffett Road, Suite A, Mobile, AL,
or at the offices of Driven Engineering, Inc., Consulting Engineers, 8005 Morris Hill Road, Semmes, AL.
Electronic Plans and Specifications may be obtained via e-mail for review only from Driven Engineering, Inc,
Telephone: (251) 649-4011 or at http://www.drivenengineering.com/planroom.htm

Copies of the Plans, Specifications, and other Contract Documents may be obtained from Driven
Engineering, Inc, at 8005 Morris Hill Road, Semmes, AL, upon a non-refundable payment of $100 per set.
No Contract Documents will be issued later than twenty-four (24) hours prior to bid submission time.

A mandatory Pre-Bid Conference will be held at MAWSS Park Forest facility at 4725 Moffett Road, Mobile, AL
36618 on August 22, 2019 at 10:00 am, Local Time, to discuss bidding and project requirements.

Bids must be submitted on the standard forms included with the Contract Documents.

Envelopes containing bids must be sealed and delivered to the Director, Board of Water and Sewer
Commissioners of the City of Mobile, Alabama, 4725A Moffett Road, Mobile, Alabama 36618-0249: “Bid for
Constructing Contract No: 19008, Halls Mill Creek Sewer Abandonment _at 12:30 p.m., Local Time, September
16, 2019”, The Bidder's Alabama State Contractor's License Number and discipline shall be on the envelope.

Bid guarantee in the form of certified check, bid bond, or Irrevocable Letter of Credit acceptable to the Board will
be required for at least 5% of the bid amount, not to exceed $50,000.

The Board reserves the right to reject all bids and to waive any informality in bids received.

THIS INVITATION FOR BIDS IS CONDENSED FOR ADVERTISING PURPOSES. ADDITIONAL
INFORMATION/REQUIREMENTS FOR BIDDERS CAN BE FOUND IN THE CONTRACT DOCUMENTS.

THE BOARD OF WATER AND SEWER COMMISSIONERS
OF THE CITY OF MOBILE, ALABAMA

Revised 11/21/2016



PROPOSAL

TO: BOARD OF WATER AND SEWER COMMISSIONERS
OF THE CITY OF MOBILE, ALABAMA

Submitted:

(Date)

The undersigned, as Bidder, hereby declares that he has examined the site of the Work and
informed himself fully in regard to all conditions pertaining to the place where the Work is to be
done; that he has examined the Plans and Specifications for the Work and all Contract
Documents relative thereto, and has read the Board’s Standard Specifications and all General
Conditions and Special Provisions furnished; and that he has satisfied himself relative to the
Work to be performed.

The Bidder proposes and agrees, if this Proposal is accepted, to contract with the Board of Water
and Sewer Commissioners of the City of Mobile, Alabama, in the form of contract specified to
furnish all materials, equipment, machinery, tools, apparatus, means of transportation and labor
necessary to complete the following Work:

HALLS MILL CREEK SEWER ABANDONMENT

PROJECT NO._ 19008

in full and complete accordance with the shown, noted, described and reasonably intended
requirements of the Plans, Specifications and all other Contract Documents to the full and entire
satisfaction of the Board of Water and Sewer Commissioners of the City of Mobile, Alabama
with a definite understanding that no money will be allowed for extra work except as set forth in
the attached General Conditions and other Contract Documents for the lump sum or unit prices
listed opposite each item.

It is agreed that the description under each item, being briefly stated, implies, although it does
not mention, all incidentals and that the prices stated are intended to cover all such work,
materials and incidentals as constitute Bidder's obligations as described in the Specifications and
any details not specifically mentioned, but evidently included in the Contract shall be
compensated for the item in which it most logically is included.

The quantities for bid items listed on the Proposal sheet are estimated quantities only for the
purpose of comparing bids. Any differences between these estimated quantities and actual
quantities required for this Contract shall not be taken as a basis for claims by the Contractor for
extra compensation. Compensation will be based on the lump sum or unit prices and actual
construction quantities.
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The Bidder further proposes and agrees hereby to commence the Work with an adequate force,
plant and equipment at the time stated in the notice to the Contractor from the Engineers to
proceed, and fully complete performance within100 consecutive calendar days from and after

the date stated in said notice.

The undersigned further agrees that, in case of failure on his part to execute the said Contract and
the bond within 10 consecutive calendar days after written notice being given of the award of the
Contract, the check or bid bond in the amount of 5 percent of this bid accompanying this bid, and
the monies payable thereon, shall be paid into the funds of the Board of Water and Sewer
Commissioners of the City of Mobile, Alabama as liquidated damages for such failure; otherwise

the check or bid bond accompanying this Proposal shall be returned to the undersigned:

Attached hereto is a certified check on the

FOR REFERENCE ONLY

or a Bid Bond fortNu@oT F@R HDDHNG

CONTRACTORS MUKWEs PURCHASIE

mR E&a& ngoarEf@aMewa&m@ner E@’ E@O@
WITH THIE BNGINEBEBR TO B

E A0M

BLIGIBLIE TO B

)

(Printed Name and Title)

Witness:

(Legal Signature)

Witness:

(Legal Signature)
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ADDRESS:

CONTRACTOR'S LICENSE NO:

BIDDER acknowledges receipt of the following ADDENDA:
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PROPOSED SUBCONTRACTING PLAN

SUBCONTRACTORS

The Bidder further proposes that the following subcontracting firms or businesses may be
awarded subcontracts for the following portions of the Work in the event that the Bidder is
awarded the Contract (use additional sheets, if required):

Mechanical

Name

Street City

Instrumentation and Control (Shall be Agent and/or representative of the computer system
supplier, requires total system responsibility for control devices and system)

Name

Street City

Electrical

Name

Street City

Others

Name

Street City

Name

Street City



ITEM DESCRIPTION UNIT QTy UNIT RATE | TOTAL
GC-1 ALDOT TYPE 4 1,000 PSI FLOWABLE FILL [CY 330
GC-2 100 PSI FLOWABLE FILL [ 600
DEMOLISH MANHOLE TO 1-FT BELOW
GC-3 GROUND SURFACE EA 18
DEMOLISH MANHOLE TO 3-FEET BELOW
GC-4 GROUND SURFACE EA 1
REMOVING AND PREPARATION OF BASE
PA-1 FOR FLEXIBLE TEMPORARY PAVEMENT  |SY 40
TEMPORARY ASPHALT PATCH - CITY OF
PA-1A  [MOBILE BINDER LAYER 220LB/SY Sy 40
FINAL ASPHALT PATCH - CITY OF MOBILE
PA-2 WEARING LAYER165LB/SY Sy 40
EC-1 Erosion Control for Construction LS 1
GC-14  |MOBILIZATION LS 1
CONTINGENCIES
PROPERTY RECTIFICATION - ACCESS
AREAS IMPACTED BY WORKS OTHER
GC-8 THAN MANHOLE DEMOLITION AREAS  [HR 60
OMPOSITE MAT FOR MARSH AREAS
‘ (RENTAL AND DELIVERY TOJOBSITE)  |[MONTH | 2 -
N [N | D Al N\ \Y
RIEHERENCE| ONILY
COMPOSITE MAT FOR MARSH AREAS ~ |PER
GC-10  |(TRANSPORTATION FM@W SITE @J@@RENC@W MIBTTIN (2
eSS\ A SESEEA 2= =5 N 2
U}S URCIHAS
c1 Oliaton oo o o e L US| PURCHAS
D REGISTER
scs |ookoridmeie e b AND RBGISTE
GC-6 PIPE\DEWATERING-FUELICOISTISTT 7o [BAYINT 7N TIRNT TV 20N ) ANAA  TD) TN
VvV AL U ILIL JUILITIE PN NG ILAN [ Iy - LS DT
HAULAGE OF EFFLUENmm A 5
é@ MAWSS SEWAGE TREA &L E F @,OOJIB I D
TC-1~__ |TEMPORARY TRAFFIC CONTROL 1
CONTINGENCY 30,000 $ 30,000
SUBTOTAL-HALLS MILL CREEK
1202 GAINES ST
GC-2 100 PSI FLOWABLE FILL-UP TO 1-CY cY 1.00
5-1A 8" CAP-PLUG-NIPPLE REQUIRED EA 1
TC-1 TEMPORARY TRAFFIC CONTROL LS 1
GC-14  |MOBILIZATION LS 1
PROPERTY RECTIFICATION LS 1




ITEM DESCRIPTION UNIT QTyY UNIT RATE | TOTAL
1111 GAINES ST
GC-2 100 PSI FLOWABLE FILL-UP TO 1-CY cyY 1.00
S-1A 8" CAP-PLUG-NIPPLE REQUIRED EA 1
TC-1 TEMPORARY TRAFFIC CONTROL LS 1
GC-14 MOBILIZATION LS 1
GC-12B  |PROPERTY RECTIFICATION LS 1
I-65 SERVICE RD
FLOWABLE FILL FILL PIPE ALDOT TYPE 4
GC-1 1,000 PSI FLOWABLE FILL cyY 6.00
S-1A 8" CAP-PLUG-NIPPLE REQUIRED EA 1
TC-1 TEMPORARY TRAFFIC CONTROL LS 1
GC-14 MOBILIZATION LS 1
GC-12B  |PROPERTY RECTIFICATION LS 1
INDUSTRIAL STREET
FLOWABLE FILL FILL PIPE 100 PSI
GC-2 FLOWABLE FILL cyY 12.00
S-1A 8" CAP-PLUG-NIPPLE REQUIRED EA 1
TC-1 TEMPORARY TRAFFIC CONTROL LS 1
DEMOLISH MANHOLE TO 3-FEET BELOW
GC-4 GROUND SURFACE EA 3
GC-14 MOBILIZATION LS 1
GC-12B  [RESTORATION OF PROPERTY LS 1
120 WESTWOOD ST
GC-2 100 PSI FLOWABLE FILL-UP TO 1-CY cyY 1.00
S-1A 8" CAP-PLUG-NIPPLE REQUIRED EA 1
TC-1 TEMPORARY-TRAFFIC CONTROL £S 1
GC-14  [MOBHIZATION LS 1
GC-12A [RESTORATION OF PROPERTY//)\1D) I TLV 1LY 10 D) 16 Rq(ﬁlﬁ\ NN 1\
/ 25 2/ 4L\ JdL\Ud S JL AL L\Y I AL 2 ] 2/ Jb 7 Jd4
1827 DAUPHIN ST / DEMOUY STO\T 0\ T T/ TD) T I TR I TR 72
GC-2 100 PSI FLOWABLE FILL-UP TO 1eY 7 [&y 20 0 J@gIt i/ 17 TN~
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TC-1 TEMPORARYFRAFFICCEONTR 210N A VIR ) SYRNI JU J JIWV\\J )
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GC-2  \ 100 PSI FLOWABLE FILL-UPTO1-CY — — |ey . . | 100l . | .
S-1A 8! cAP-PLUG-NIPPLE REQUIRED JEUJLEA\GT LD L JEy 1l \U) JBLIU
TC-1 TEMRORARY TRAFFIC CONTROL LS 1
GC-14 MOBILIZATION LS 1
GC-12B  |RESTORATION OF PROPERTY LS 1




ITEM

DESCRIPTION UNIT QTyY UNIT RATE TOTAL

CONTINGENCIES

GC-13

BYPASS PUMPING DAY 5

SUBTOTAL 8-INCH ABANDONMENT

GRAND TOTAL

-

N\

CONTRACTORS MUST PURCHASE

FOR REFBRENCE ONLY X
NOT FOR BIDDING

PLANS FROM AND REGISTBIR

WITH THE BNGINEBR TO BE
BILLIGIBILLE TO BID //




SUBCONTRACTING PLAN

In order for your proposal to be considered, you, as Bidder, must complete all blanks in this Subcontracting Plan and sign
with a handwritten signature where indicated below.

Failure to fill in the blanks on this Subcontracting Plan and/or to include a handwritten signature will be cause for
rejection of your bid.

It is MAWSS’s goal that in all contracts, contractors shall make a demonstrated good faith effort to award 15% of the
contract amount to certified Disadvantages Business Entities [DBE’s] / Diverse Suppliers as subcontractors and/or suppliers
performing commercially useful functions which are consistent with contract requirements.

Copies of MAWSS DBE Policy 16-01 [for public works projects], DBE/Supplier Diversity Policy 17-01 [for contracts for other
goods and services], MAWSS’s list of certified Disadvantaged Business Enterprises [DBE’s] / Diverse Suppliers, and lists of
organizations that have information on DBE’s / Diverse Suppliers are available from MAWSS’s Supplier Diversity Office (251-
694-3194) or from the MAWSS website, www.mawss.com.

PLEASE STATE WHAT PERCENTAGE OF THE WORK FOR THIS CONTRACT YOU PLAN .
TO AWARD TO DBE/DIVERSE SUPPLIER SUBCONTRACTORS AND/OR VENDORS: (Total %)
ESTIMATED TOTAL DOLLAR AMOUNT TO BE AWARDED TO DBE/DIVERSE SUPPLIER: (Total $)
AMOUNT BID FOR THIS CONTRACT: (Total §)

If the above percentage is zero or is less than 15%, be sure to include your Affidavit of Contractor’s Good Faith Efforts to
Meet Subcontractor / Vendor Diversity Goals and all supporting documentation in your bid package.

Please list below all subcontractors and suppliers which you plan to use for this contract. Also indicate which of these
are DBE’s / Diverse Supplier by writing “yes” or “no” where indicated. Also list for each the percentage of the total
contract amount to be performed by each and the certification group the DBE / Diverse Supplier is certified with. Attach
additional sheets if needed. [If you are not using any subcontractors or vendors, you will need to write “zero” below and
sign the form.]

SUBCONTRACTOR/ VENDOR NAME DBE / Diverse Supplier? % OF CONTRACT AMT. CERTIFICATION GROUP
Yes or No (MAWSS, ALDOT, ADECA, SRMSDC, BCIA)

CAUTION: ACCURATELY COMPLETE ALL PARTS OF THIS FORM AND SIGN BELOW:

WE WILL EXERCISE GOOD FAITH TO COMPLY WITH THIS PLAN AND MAWSS’S DBE REQUIREMENTS.

BIDDER

By:
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Failure to affix a handwritten signature at the end of the following notification may be
cause for rejection of bid.

SSO AND UNPERMITTED DISCHARGE PREVENTION NOTIFICATION:

Sanitary Sewer Overflows (SSOs) and unpermitted discharges of wastewater to the
environment are a violation of Federal and State laws, as well as a beach of this Contract. The
Contractor and associated subcontractors, vendors, and other entities and persons chosen to
complete this Work shall not, through act or omission, discharge untreated wastewater to the
environment or cause wastewater to back up into a building. The Contractor hereby agrees to
indemnify the Owner if the Owner is assessed penalties or fines, receives regulatory actions, or
has claims, actions, or suits filed against it by any person or entity as a result of SSOs or
unpermitted discharges caused by act or omission of the Contractor and/or any entity or person
performing Work in the Contractor’s behalf under this Contract. The Contractor shall
reimburse the Owner for all damages, losses, penalties, fines, judgments, interest, costs, and
expenses of every nature incurred by the Owner, including but not limited to reasonable
attorney’s fees, arising from or associated with each SSO or unpermitted discharge. In
addition, the Contractor shall pay the following penalties to the Owner for SSOs and
unpermitted discharges caused by the Contractor or any entity or person performing Work in
the Contractor’s behalf, regardless of whether such SSOs or discharges reach waters of the
State.

Estimated Volume Spilled Penalty Amount
0 to 10,000 gallons $1,000
10,001 to 25,000 gallons $2,000
25,001 to 50,000 gallons $2,500
50,001 to 150,000 gallons $3,000
More than 150,000 gallons $6,000

[, having authority to execute this document, have reviewed the above Notification, therein.

Contractor Name

Street City

Signature

Updated with revised Subcontracting Plan 92818
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MAWS;

MOBILE AREA WATER & SEWER SYSTEM

Board of Water and Sewer Commissioners
Policy No.: UBE/DBE 16-01
Approved: December 5,2016

DISADVANTAGED BUSINESS ENTERPRISE POLICY
FOR PUBLIC WORKS ACT CONTRACTS

PURPOSE:

The purpose of this policy is to increase meaningful participation of Disadvantaged Business Enterprises in
MAWSS contracts which are subject to the bidding requirements of the Public Works Act, to establish
MAWSS’s goals for DBE participation, and to set forth requirements for the MAWSS DBE Program.

SCOPE:

This policy will apply to all MAWSS publicly bid contracts for public works and the consultants who manage
these contracts. If a contract is to be paid all or in part with non-MAWSS funds, and a funding entity has DBE
program requirements that exceed or are more stringent than those of this Policy, then the additional DBE
policy provisions of the funding entity or entities will also apply as contract requirements. Contracts for public
works which do not meet the dollar threshold for public advertisement for bids will be subject to MAWSS’s
DBE Policy for Contracts for Goods, Services, and Small Public Works Projects.

In the event that MAWSS must enter into a contract for a public works project on an emergency basis,
MAWSS will still seek competitive bids for the work and will declare the nature of the emergency in writing,
in accordance with the Public Works Act. MAWSS reserves the right to waive or modify the requirements of
this policy if the emergency is adversely affecting or presents and immediate threat to public health, safety, or
the environment.

DEFINITIONS:

Contractor - An individual or business entity seeking to contract with MAWSS for a public works project and
which will function in the role of general contractor for the project.

DBE - Disadvantaged Business Enterprise - A for profit small business concern for which socially and
economically disadvantaged individuals own at least a 51 % interest and also control management and daily
business operations, certified as such on one or more of the lists of DBE’s referenced in this Policy.

MAWSS - Mobile Area Water and Sewer System.

Public Works Project - This will be as defined in §39-2-1, Code of Alabama, (1975), as amended.
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Subcontractor - For purposes of this Policy, a subcontractor means an individual or business entity which
subcontracts with the general contractor to perform work or services for a public works project.

Supplier - For purposes of this Policy, an individual or business entity who enters into a contract with a general
contractor to provide materials, equipment, or other products or items for a project.

Supplies - For purposes of this Policy, this term may include materials, equipment, supplies, or other products
or items for a project.

POLICY:

It is MAWSS policy that Disadvantaged Business Enterprises (DBE’s) be given ample and fair opportunities to
do business with MAWSS, either directly or indirectly, by ensuring that contractors who enter into publicly bid
public works contracts with MAWSS make earnest and diligent efforts to include DBE’s as subcontractors and
suppliers. Contractors who wish to bid on a MAWSS public works project shall take all necessary and
reasonable steps in accordance with this Policy to ensure that DBE’s have the maximum allowable opportunity
to compete for subcontracts and supplier contracts for the project.

This Policy shall be race and gender-neutral. Contractors shall not discriminate in awarding subcontracts and
supplier contracts on the basis of race, color, national origin, ethnicity, or sex, during the bid process as well as
during performance of a MAWSS public works contract.

It is MAWSS’s goal that in contracts for public works, contractors shall make a demonstrated good
faith effort to award fifteen percent (15%) of the contract amount to certified Disadvantaged Business
Enterprises as subcontractors and/or suppliers performing commercially useful functions which are
consistent with contract requirements. This percentage shall be considered a target which is subject to
modifications and may be waived or adjusted by MAWSS if the contractor, after demonstrating a good faith
effort, is unable to comply with the 15% goal. However, the requirement that a contractor demonstrate a good
faith effort shall not be considered an informality subject to waiver, except in cases of emergency as noted
above.

IMPLEMENTATION - THE MAWSS DBE PROGRAM:

A. Lists of Certified DBE’s:

All contractors submitting bids for MAWSS public works contracts are required to utilize MAWSS’s
most recent list of certified DBE’s in their efforts to meet their good faith DBE requirements. Bidders
may also use the other lists specified below. If a bidder plans to use a DBE from one of the other lists, the
bidder must notify MAWSS’s DBE Office so that the DBE’s certification can be verified.

MAWSS’s list of certified DBE’s includes a description of the areas for which each DBE can provide services
or supplies. Contractors are required to use DBE’s only in the areas for which the DBE’s are certified.

DBE subcontractors and suppliers may be selected from the following lists:
e MAWSS List of Certified Disadvantaged Business Enterprises - www.mawss.com
e Alabama Department of Transportation Certified List - www.dot.state.al.us
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e SRMSDC Certified List [Southern Region Minority Supplier Development Council] www.srmsdc.org

e ADECA Certified List [Alabama Department of Economic and Community Affairs]
www.adeca.alabama.gov
e BCIA Certified List [Birmingham Construction Industry Authority] www.bcial.org

A contractor may also contact MAWSS’s DBE Office if the contractor knows of a DBE who would like to be
added to the MAWSS certified list in order to qualify as a subcontractor or a supplier. The MAWSS DBE
Office will work with the contractor and the DBE to determine if the DBE meets certification requirements.

The current listings of DBE’s certified by MAWSS are available on MAWSS’s website: www.mawss.com or
by contacting MAWSS’s DBE Office at (251) 694-3194.

B. DBE Requirements:

Contractors who wish to enter into a public works contract with MAWSS must make good faith efforts
to comply with MAWSS’s goals for DBE participation by learning about, contacting, and negotiating
with potential DBE’s who are able and available to provide work or supplies for the project.

In addition to obtaining lists of certified DBE’s, Contractors will contact organizations which provide
assistance to DBE’s and obtain contact information for DBE’s available to provide services and materials. A
list of such organizations is available from the MAWSS DBE Office.

Contractors will then contact certified DBE’s to obtain prices and other information necessary for the
contractor to evaluate the possibility of participation by DBE’s.

Contractors bidding on MAWSS public works projects must list all DBE subcontractors and suppliers on the
Subcontracting Plan form submitted in the bid package and sign the form. When preparing a bid, the bidding
contractor must obtain firm prices from all DBE’s. The bid package must include correspondence from each
DBE subcontractor/supplier on the DBE’s letterhead in which the DBE confirms negotiated terms for the
subcontract or supply contract, including compensation and a brief description of the scope of work or the
items to be supplied.

If a contractor bidding for a MAWSS contract is unable to meet the 15% goal for DBE participation for the
project, the contractor must note this on the Subcontracting Plan form, state what percentage of the goal was
achieved, if any, and sign the form. The contractor must also submit an Affidavit of Contractor’s Good
Faith Efforts to Meet DBE Goals with the bid package setting forth the reasons the goal could not be
achieved for this project. The Affidavit must include names, addresses, and contact information for each DBE
contacted, a description of information provided to each, and a statement regarding each as to why an
agreement for a subcontract or supply contract was not reached. The Affidavit must include description of the
good faith efforts made to obtain DBE participation, referencing the factors listed below. Documentation
supporting the statements in the Affidavit must be attached thereto.

C. Demonstrating good faith efforts to meet MAWSS’s DBE goals for a public works contract:

When bids are received for a public works contract, MAWSS’s DBE Office will review the submittals relative
to DBE Program requirements. To determine if a bidder has demonstrated a good faith effort to reach
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MAWSS’s DBE participation goal, the MAWSS DBE Office will review and consider bidder’s submitted
documentation as to the following factors:

Did the bidder obtain the MAWSS List of Certified DBE entities? What other lists of certified DBE’s
did the bidder use, if any?

Did the bidder use the services of available community organizations, small and/or disadvantaged
business groups, local, state, and federal small or disadvantaged business assistance offices, and other
organizations which provide assistance in recruitment and placement of DBE’s, to obtain information
and contact information for DBE’s who might be able to perform work or furnish supplies for the
project?

Did the bidder attend pre-bid meetings scheduled by MAWSS to which DBE’s were also invited, to
inform DBE’s of opportunities to provide services or supplies for the project?

Did the bidder advertise in general circulation media and trade association publications concerning
DBE opportunities for the project and give potential subcontractors and suppliers reasonable time to
respond and negotiate?

Did the bidder provide written notice to a reasonable number of DBE firms and allow them sufficient
time to respond and negotiate?

Was the information provided by the bidder to potential DBE subcontractors and suppliers adequate to
apprise them of the plans, specifications, and requirements for the project?

If the bidder received initial solicitations from interested DBE’s, did the bidder follow up by contacting
the DBE’s again to determine if the DBE’s were interested in subcontracting or furnishing supplies for
the project?

What efforts did the bidder make to determine whether the project specifications, drawings, and other
documents presented opportunities for participation by DBE’s? Did the bidder select certain portions of
the work as suitable for performance by DBE subcontractors, or break down the work into smaller parts
in order to allow participation by DBE’s?

For any DBE determined by the bidder to be unqualified or unable to participate, did the bidder offer a
reasonable justification for the bidder’s decision not to utilize that DBE?

If the bidder contacted the MAWSS DBE Office requesting that potential subcontractors or suppliers be
considered for addition to the MAWSS certification list, this should also be documented and will be
considered by MAWSS.

The foregoing list is not exclusive. Other efforts to comply may be documented by a bidder for consideration
by MAWSS.

Bidders are expected to submit complete information in compliance with the DBE Program at the time of
bidding. However, bidders will be allowed to submit additional or clarifying documentation upon request of
the MAWSS’s DBE Office.
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Contractors are hereby notified that bids which do not comply with MAWSS’s DBE Policy and
Program requirements may be rejected as non-responsive.

D. Continuing compliance with the MAWSS DBE Program during performance of contract:

MAWSS’s DBE Office will monitor continuing compliance with the DBE Program requirements as
contracts are performed.

If a subcontract or supply contract with a DBE is terminated prior to its termination date, the
contractor must notify MAWSS’s DBE Office. This notification must include the reasons for the
early termination as well as a description of efforts made by the contractor to engage another certified
DBE as a replacement subcontractor or supplier.

The contractor must file a written report with MAWSS’s DBE Office once a month
documenting the contractor’s continuing compliance with the DBE Program. This report will
list all DBE subcontractors and suppliers currently performing work or providing supplies for the
project.

Information and data requested by the DBE Office regarding compliance with the DBE Program must
be promptly provided by the contractor. Contractors shall make available to MAWSS’s DBE Office
all records pertaining to use of DBE subcontractors and suppliers.

MAWSS reserves the right to make site visits to project locations to confirm compliance with DBE
Program requirements.

A contractor’s failure to comply with this policy and MAWSS’s DBE program requirements
during performance of a contract may be considered a breach of the contract and may result in
its termination.

By entering into a contract with MAWSS, a contractor acknowledges and agrees that failure to
comply with MAWSS’s DBE Program requirements relative to that contract shall be grounds
for its termination by MAWSS.

Failure by a contractor performing a public works project for MAWSS to comply with the DBE
Program requirements may result in that contractor being determined “not a responsible
bidder” in bids for future MAWSS contracts.

Contractors must maintain for three (3) years such records as are necessary to determine compliance
with MAWSS’s DBE policy.
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E. MAWSS tracking of DBE Program Achievements:

MAWSS’s DBE Coordinator will report to the MAWSS Board semi-annually, in January and in July
of each year, on DBE utilization and on other efforts by MAWSS’s DBE Office to enhance DBE
participation in MAWSS’s public works contracts.

MAWSS may also contract for Disparity Studies as determined by the Board, to provide further
information to enhance MAWSS’s DBE Program.



Change of Sub-Contractor Form

In accordance with MAWSS DBE 16-01

JOB NAME Location

Name of General Contractor

Name of Original Sub-Contractor

Name of New Sub-Contractor

Reason for Change

This instrument is for the purpose of advising all persons involved of a change being made on the
contract and job-site.

General Contractor DBE Office

Asst. Director



BID BOND

KNOW ALL MEN BY THESE PRESENTS:

That we,
(Name of Bidder)
, as Principal,
(Address)
and
(Name of Surety)
of , as Surety,
(Address)

jointly and severally, hereby bind ourselves, our heirs, executors, administrators, successors, and assigns to the
Board of Water and Sewer Commissioners of the City of Mobile, Alabama, as the Owner, in the PENAL SUM
of five percent (5%) of the amount of the Principal's bid, but in no event more than Fifty thousand Dollars
($50,000.00).

THE CONDITION OF THIS OBLIGATION is that the Principal has submitted to the Owner the attached bid,
which is incorporated herein by reference, for the Project identified as:

HALLS MILL CREEK SEWER ABANDONMENT . 19008
Project No.

NOW, THEREFORE, if, within the terms of the Bid Documents, the Owner accepts the Principal's bid and
the Principal thereafter either:

(a) executes and delivers a Construction Contract with the required Contract and Labor and Material Bonds
(each in the form contained in the Bid Documents and properly completed in accordance with the bid)
and delivers evidence of insurance as prescribed in the Bid Documents, or

(b) fails to execute and deliver such Construction Contract with such Bonds and evidence of insurance, but
pays the Owner the difference, not to exceed the Penal Sum of this Bond, between the amount of the
Principal's Bid and the larger amount for which the Owner may award a Construction Contract for the
same Work to another bidder,

then, this obligation shall be null and void, otherwise it shall remain in full force and effect.

The Surety, for value received, hereby stipulates and agrees that the obligation of the Surety under this Bond shall
not in any manner be impaired or affected by any extension of the time within which the Owner may accept the
Principal's bid, and the Surety does hereby waive notice of any such extension.

SIGNED AND SEALED this day of R
ATTEST: PRINCIPAL:
By
Name and Title
ATTEST: SURETY:
By

Name and Title
Approved 11/21/2016



CONTRACT

THIS CONTRACT is made and entered into the day of 20 , by

and between )
(Contractor)

hereinafter “Contractor,” and the Board of Water and Sewer Commissioners of the City of
Mobile, Alabama, hereinafter “Owner.”

WITNESSETH:

The Contractor, for the consideration hereinafter fully set out hereby agrees with the Owner, as
follows:

1. The Contractor shall furnish all materials and perform all Work as set forth in the
following Contract Documents: Invitation for Bids, and any Addenda thereto; Proposal
and all Documents submitted therewith; Standard Specifications of the Board of Water
and Sewer Commissioners of the City of Mobile, Alabama; any Specifications of the
Owner provide with the Invitation for Bids which are specific to this Contract; General
Conditions; Special Provisions; Detailed Specifications; this Contract form; Bonds;
Drawings and Addenda; all of which are attached hereto and made a part of the parties’
Contract, as if fully set forth herein:

HALLS MILL CREEK SEWER ABANDONMENT

PROJECT NO. 19008

2. The Contractor shall commence performance of this Contract on a date to be specified in
a written order of the Owner, and shall fully complete all Work hereunder within -----
consecutive calendar days from and after said date. “Work” shall include all construction,
delivery of materials and items, and other obligations of the Contractor under this Contract.

3. The Owner hereby agrees to pay to the Contractor for the faithful performance of the
Contract, subject to additions and deductions as provided in the Specifications or Proposal, in

lawful money of the United States as follows:

Approximately

Dollars ($ ),
in accordance with lump sum and unit prices set forth in the Proposal.
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4. The Owner shall make monthly partial payments to the Contractor on the basis of a duly
certified and approved estimate of Work performed during the preceding calendar month by the
Contractor. The Owner may retain five percent (5%) of the amount of such estimate until fifty
percent (50%) of the Work has been completed. The Owner may hold this retainage until all
Work has been performed strictly in accordance with this Contract and until all Work has been
accepted by the Owner, and all obligations of the Contractor under this Contract have been
satisfied.

5. Upon submission by the Contractor of evidence satisfactory to the Owner that all
payrolls, material bills, and other costs incurred by the Contractor in connection with the
performance of this Contract have been paid in full, and upon satisfaction by the Contractor of
all other obligations under this Contract, final payment on account of this Contract shall be made
within thirty days (30) after the completion by the Contractor of all Work covered by this
Contract and the acceptance thereof by the Owner.

6. The parties hereto acknowledge and agree that time is of the essence for performance of
this Contract. The parties agree that in the event the Work is not completed within the time
herein specified, the Owner may retain from the compensation otherwise to be paid to the
Contractor the sum of $500.00 per day for each day thereafter, Sundays and holidays included,
that the Work remains uncompleted. The parties agree that this dollar amount represents their
agreed upon stipulation as to the damages which the Owner will have sustained per day due to
the failure of the Contractor to complete the Work within the time stipulated, and that this
amount is not a penalty.

7. Sanitary Sewer Overflows (SSOs) and unpermitted discharges of wastewater to the
environment are a violation of Federal and State laws, as well as a breach of this Contract. The
Contractor and associated subcontractors, vendors, and other entities and persons chosen to
complete this Work shall not, through act or omission, discharge untreated wastewater to the
environment or cause wastewater to back up into a building. The Contractor hereby agrees to
indemnify the Owner if the Owner is assessed penalties or fines, receives regulatory actions, or
has actions, suits, or claims filed against it by any person or entity as a result of SSOs or
unpermitted discharges caused by act or omission of the Contractor and/or any entity or person
performing work in the Contractor’s behalf under this Contract. The Contractor shall reimburse
the Owner for all damages, losses, penalties, fines, judgments, interest, costs, and expenses of
every nature incurred by the Owner, including but not limited to reasonable attorney’s fees,
arising from or associated with each SSO or unpermitted discharge. In addition, the Contractor
shall pay the penalties identified in the Contract Documents to the Owner for SSOs and
unpermitted discharges caused by the Contractor and/or any entity or person performing Work in
the Contractor’s behalf, regardless of whether such SSOs or discharges reach waters of the State.
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8. The parties hereto further agree hereto that if at any time after the execution of this
Contract and the Contract Bond hereto attached for its faithful performance, the Owner shall
deem the surety or sureties upon such bond to be unsatisfactory, or if, for any reason, such bond
ceases to be adequate to cover the performance of the Work, the Contractor shall at its expense,
within five (5) days after the receipt of notice from the Owner to do so, furnish an additional
bond or bonds in such form and amount and with such surety or sureties as shall be satisfactory
to the Owner. In such event, no further payment to the Contractor shall be due under this
Contract until such new or additional security for the faithful performance of the Work shall be
furnished in manner and form satisfactory to the Owner.

IN WITNESS WHEREOF the representatives of the parties hereto have executed this Contract
by signing below, with full authority as the act of each party, to be effective as of the day and
date first above written in two (2) counterparts, each of which shall, without proof or accounting
for the other counterpart, be deemed an original Contract.

BOARD OF WATER AND SEWER
COMMISSIONERS OF THE CITY OF

MOBILE, ALABAMA
ATTEST
By By
(Legal Signature) (Legal Signature)
(Printed Name and Title) (Printed Name and Title)
CONTRACTOR:
By
(Legal Signature) (Legal Signature)
By
(Printed Name and Title) (Printed Name and Title)

(SEAL)
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NOTARY ACKNOWLEDGEMENTS

STATE OF
COUNTY OF

Before me, the undersigned Notary Public in and for the above County and State,
personally appeared , whose name as
for the above Owner is signed above, and who, after being by me first duly sworn, acknowledged
before me that he/she signs this Contract with full authority as the act of the Owner.

Given under my hand and seal this day of , 20

[Print Name]:

My Commission expires:

STATE OF
COUNTY OF

Before me, the undersigned Notary Public in and for the above County and State,
personally appeared , whose name as
for the above Contractor is signed above, and who, after being by me first duly sworn,
acknowledged before me that he/she signs this Contract with full authority as the act of the
Contractor.

Given under my hand and seal this day of , 20

[Print Name]:

My Commission expires:

Revised 5/2012



CONTRACT BOND

KNOW ALL MEN BY THESE PRESENTS that we

(hereinafter the “Principal”)

and

(hereinafter the “Surety”)

are held and firmly bound unto the Board of Water and Sewer Commissioners of the City of
Mobile, Alabama (hereinafter the “Board”) in the penal sum of

Dollars ($ )
for the faithful performance of a certain written Contract dated the day of ,
20 , entered into between the Principal and the Board, for the following construction

project or other work (hereinafter the “Contract”):
HALLS MILL CREEK SEWER ABANDONMENT

PROJECT NO. 19008

a copy of which said Contract is incorporated herein by reference and made a part hereof as if
fully set out.

NOW THEREFORE, this Bond and all obligations hereof shall remain in full force and effect
until all covenants, terms, and conditions of the Contract for the work referenced above have
been fully performed. The conditions of this Bond and its obligations are further described as
follows:

The Principal shall faithfully perform all terms and conditions of the Contract and shall fully pay
all obligations incurred in connection therewith. The Principal shall honor all obligations of
every nature relative to the Contract.

The Principal shall save the Board harmless from any and all liability of every nature, kind, and
character which may be incurred in connection with the performance or fulfillment of the
Contract and from any and all other such liability resulting from negligence or otherwise on the
part of the Principal and/or any entity performing work or providing materials on the Principal’s
behalf for the Contract. The Principal shall further save the Board harmless from all costs and
damages which may be suffered by reason of the failure to fully and completely perform said
Contract. The Principal shall fully reimburse and repay the Board for all expenditures of every
kind and description which may be incurred by the Board in making good any and every default
which may exist on the part of the Principal in connection with the performance of said Contract.
The Principal shall pay all lawful claims of persons, firms, partnerships, corporations, and other
entities for all labor performed and material furnished in connection with the performance of the
Contract. Failure to pay any such claims of persons, firms, partnerships, or corporations shall
give them a direct right of action against the Principal and Surety under this obligation.
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Any alterations or additions which may be made under the Contract or in the Work to be done
under it, or the giving by the Board of any extensions of time for the performance of the
Contract, or any other forbearance on the part of either the Board or the Principal shall not, in
any way, release the Principal and Surety, or either of them, their heirs, executors,
administrators, successors, or assigns for their liability hereunder, notice to the Surety of any
such alteration, extension, or forbearance being expressly waived.

All obligations of this Bond shall remain in full force and effect until the performance of all
covenants, terms, and conditions herein stipulated, and after such performance in full, it shall
become null and void.

IN TESTIMONY WHEREOF witness the hands and seal of the parties hereto on this
day of , 20
Executed in two (2) counterparts.

By
(Principal)
Witness:
(Legal Signature) (Printed Name and Title)
By
(Surety)
Witness:
(Legal Signature) (Printed Name and Title)
By

(Resident Agent)

(Printed Name and Title)

Revised 5/2012



LABOR AND MATERIAL BOND

KNOW ALL MEN BY THESE PRESENTS: That we

, as Principal,

and , as Surety, are held and

firmly bound unto the Board of Water and Sewer Commissioners of the city of Mobile,

Alabama, hereafter called the “Obligee”, in the penal sum of

Dollars ($ )

lawful money of the United States, for the payment of which sum well and truly to be made, we
bind ourselves, our heirs, personal representatives, successors, and assigns, jointly and severally,
firmly by these presents.

WHEREAS, said Principal has entered into a certain Contract with said Obligee, dated

, 20 , (hereinafter called the “Contract) for the construction of:

HALLS MILL CREEK SEWER ABANDONMENT

PROJECT NO. 19008

which Contract and the Specifications for said Work shall be deemed a part hereof as fully as if
set out herein.

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH that if said
Principal and all subcontractors to whom any portion of work provided for in said Contract is
sublet and all assignees of said Principal and of such subcontractors, shall promptly make
payments to all persons supplying him or them with labor, materials, feed-stuffs or supplies for
or in the prosecution of the Work provided for in such Contract, or in any amendment or
extension of or additions to said Contract, and for the payment of reasonable attorney’s fees,
incurred by the claimant or claimants in suits on each bond, then the above obligations shall be
void; otherwise to remain in full force and effect. PROVIDED, however that this bond is subject
to the following conditions and limitations.

(a) Any person, firm or corporation that has furnished labor, materials, feed-stuffs, or
supplies for or in the prosecution of the Work provided for in said Contract shall have
a direct right of action against the Principal and Surety on this bond, which right of
action shall be asserted in a proceeding instituted in the County in which the Work
provided for in said Contract.

02/03
Revised (b)10/12
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is to be performed or in any county in which said Principal and Surety does business. Such right
of action shall be asserted in a proceeding instituted in the name of the claimant or claimants for
his or their use and benefit against said Principal and Surety or either of them (but not later than
one year after the final settlement, including warranties, of said Contract) in which action such
claim or claims shall be adjudicated and judgment rendered thereon.

(b) The Principal and Surety hereby designate and appoint

(Chief Executive Officer of Surety Company)

as the agent of each of them to receive and accept service of process or other pleading issued or
filed in any proceeding instituted on this bond and hereby consent that such service shall be the
same as personal service on the Principal and/or Surety.

(c) The Surety shall not be liable hereunder for damage or compensation recoverable under
any Workmen’s Compensation or Employer’s Liability Statute.

(d) In no event shall the Surety be liable for a greater sum than the obligation of this bond,
or subject to any suit, action or proceeding thereon that is instituted later than one year after the
final settlement, including warranties, of said Contract.

(e) This bond is given pursuant to the terms of Act No. 39, General Laws of Alabama,
approved February 8, 1935, entitled “An Act to Further Provide for Bonds of Contractors on
State and Other Public Works and Suits Thereon.”

02/03
Revised (b) 10/12
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Executed in two (2) counterparts.
SIGNED, SEALED AND DELIVERED THIS day of , 20
By
(Principal) (Seal)
Witness:
(Legal Signature) (Printed Name and Title)
By
(Surety)
Witness:
(Legal Signature) (Printed Name and Title)
By

(Resident Agent)

(Printed Name and Title)

02/03
Revised (b) 10/12



SECTION 2
GENERAL REQUIREMENTS

1.0 WORK COVERED BY CONTRACT DOCUMENTS
A. The intent of this contract is to:
1. Install flowable fill in abandoned sewer lines.
2. Remove 1-foot to 3-feet of the top section of abandoned manholes.

B. The intent and meaning of the Contract Documents require that the Contractor, under the
terms of his Contract, shall take such action as necessary and / or required to provide
labor, parts, materials, equipment, transportation, facilities and appurtenances, which are
indicated, or reasonably implied by each Drawing and each Section of the Specifications,
all of which are collectively necessary and required for the execution of the work.

C. Construction and contract specifications refernced in the contract documents and
construction documents can be found on the MAWSS website and the ALDOT website.

2.0 PAY ITEMS

GC-1 ALDOT TYPE 4 1,000 PSI FLOWABLE FILL: The unit price bid for this item will be
compensation in full for 1 cubic yard ALDOT Type-4 flowable fill. The rate will include
pumping costs, labor, and equipment necessary to pump the flowable fill into the pipe. No on-
site concrete cleanout areas will be allowed at the site. The method of measure shall be from the
actual volume listed on the concrete truck load ticket at the time of delivery.

GC-2 100 PSI FLOWABLE FILL: The unit price bid for this item will be compensation in
full for 1 cubic yard of 100 PSI minimum flowable fill. The rate will include pumping costs,
labor, and equipment necessary to pump the flowable fill into the pipe. No on-site concrete
cleanout areas will be allowed at the site. The method of measure shall be from the actual
volume listed on the concrete truck load ticket at the time of delivery.

GC-3 DEMOLISH MANHOLE TO 1-FT BELOW GROUND SURFACE: The unit price
bid for this item will be compensation in full for the removal of a portion of the existing concrete
manhole, frame and cover, backfilling the impacted area with imported material or grading area
with material from the site, vegetative rectification of the areas, removal of the removed manhole
materials to an approved disposal site, and returning the manhole cover to MAWSS at their
maintenance yard. The rate will all include equipment, labor, dumping fees, backfilling of area
and revegetation of area. The method of measure will be for each manhole demolished as
described herein.

GC-4 DEMOLISH MANHOLE TO 3-FEET BELOW GROUND SURFACE: The unit
price bid for this item will be compensation in full for the removal of a portion of the existing
concrete manhole, frame and cover, backfilling the impacted area with sand-clay material,
removal of the removed manhole materials to an approved disposal site, and returning the
manhole cover to MAWSS at their maintenance yard. The rate will all include equipment, labor,
dumping fees, and backfilling of area. The method of measure will be for each manhole
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demolished as described herein.

EC-1. EROSION CONTROL FOR CONSTRUCTION: The lump sum price bid for this item
shall be compensation in full for all labor, material, equipment, and incidentals necessary for the
installation and removal of temporary erosion control as shown on the construction plans or as
needed during construction to maintain compliance with City and State Ordinances. Method of
payment for this item shall be an average of the percent complete of the works progression.

GC-5 PIPE DEWATERING (PUMP RATE ONLY): The unit price bid shall be
compensation in full for dewatering pipes. Such payment will constitute full compensation for
all labor, equipment, tools, and all other items necessary and incidental to provide pump
operations not including fuel costs. For the purpose of this pay item a day will be defined as 8-
hours. If the pipe is dewatered in less than 8-hours the day rate will be paid.

GC-6 PIPE DEWATERING-FUEL COSTS: The unit price bid shall be compensation in full
for providing fuel for the dewatering pump. Such payment will constitute full compensation for
all labor and fuel costs associated with the operation of the pump. For the purpose of this pay
item a day will be defined as 8-hours. If the pipe is dewatered in less than 8-hours the day rate
will be paid.

GC-7 HAULAGE OF EFFLUENT FROM SITE TO A MAWSS SEWAGE TREATMENT
FACULTY: The unit price bid shall be compensation in full for the haulage of the pumped
water from the pump site to a nominated facility or a MAWSS wastewater treatment plant. The
payment will constitute full compensation for all costs associated with the haulage of the effluent
from the site to the wastewater treatment plant. No fees will be charged for the discharge of the
effluent for the disposal of the effluent at any MAWSS facility. Method of measure will be
based on the volume of the tank on the truck as certified by the engineer.

GC-8 PROPERTY RECTIFICATION - ACCESS AREAS IMPACTED BY WORKS
OTHER THAN MANHOLE DEMOLITION: The unit price bid shall be compensation in full
for the labor and equipment for the rectification of areas identified by the Engineer that have
been impacted by the project works not associated with the manhole demolition or rectification
of asphalt areas or other areas identified of the plans. The payment will constitute full
compensation for all costs associated with the rectification costs for equipment and labor.
Method of measure will be as confirmed by the engineer.

GC-9 COMPOSITE MAT FOR MARSH AREAS (RENTAL AND DELIVERY TO JOB
SITE): The payment will constitute full compensation for all costs associated with the rental,
delivery, and off-loading for the composite mats. The payment will constitute full compensation
for all costs associated with the mat rental, costs to deliver to Mobile, Al., cost to remove the
mats from the delivery trailer to a suitable storage area, costs of loading the mats to a trailer, any
costs for storage of the mats, and the costs of delivering the mats back to the supplier. The
method of measure will be from the time the mats are delivered to the jobsite plus 30 days to
constitute a month. Each subsequent month shall be considered 30 days.

GC-10 COMPOSITE MAT FOR MARSH AREAS (TRANSPORTATION FROM SITE
TO SITE): The payment will constitute full compensation for all costs associated with the
loading, transportation, any costs for storage of the mats and off-loading of the mats when
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required from more than 1-site to a suitable storage area. Method of measure shall be the actual
transportation of the mats as confirmed by the engineer.

GC-11 COMPOSITE MAT FOR MARSH AREAS (INSTALLATION / REMOVAL OF
PANELS). The payment will constitute full compensation for all labor and equipment costs
associated with the installation of the mats once off-loaded from the delivery truck and removal
of the mats the to a suitable storage area. Method of measure shall be based on the actual time
spent moving the mats as confirmed by the engineer.

GC-12. PROPERTY RECTIFICATION - MANHOLE DEMOLITION AREAS: The unit
rate bid shall be compensation in full for restoration of property within the various limits
complete for the areas near each manhole demotion site and shall include all materials and
dumping fees necessary. Method of measure shall be for each manhole.

GC-12A. RESTORATION OF PROPERTY: The lump sum bid shall be compensation in full
for restoration of property within the various limits complete including, but not limited to
replacement of sod in lawns and other sodded areas, replacement of ornamental shrubbery,
clean-up, replacement of lawn decoration items, removal and resetting of fencing and all other
items of work required for restoration of property for the entire scope of the project. Method of
payment for this item will 100% at the completion of the project and subject to the approval of
the engineer and affected property owner(s).

GC-11B. RESTORATION OF PROPERTY: The lump sum bid shall be compensation in full
for restoration of property within the various limits complete including, but not limited to
replacement of sod in lawns and other sodded areas, replacement of ornamental shrubbery,
clean-up, replacement of lawn decoration items, removal and resetting of fencing and all other
items of work required for restoration of property for the entire scope of the project. Method of
payment for this item will 100% at the completion of the project and subject to the approval of
the engineer and affected property owner(s).

GC-13 BYPASS PUMPING: The unit price bid shall be compensation for a bypass pump
inclusive of the reports, calculations, personnel and equipment described in Section 12.22 and
Section 10.25. 50 percent of the unit price will be paid at the commencement of pumping
operations. The remainder of the payment shall be prorated over the course of the project based
on an averaged percent completed.

GC-14 MOBILIZATION: Mobilization shall be measured for payment per lump sum (LS)
completed in accordance with the plans and specifications. Mobilization shall be paid for at the
contract unit price per lump sum (LS) as provided in the proposal and contract. The contract
lump sum price shall be the total compensation for all preparatory work and operations which
must be performed or cost incurred prior to beginning contract work; including, but not limited
to, the cost to transport personnel, equipment, and materials to and from the project location; all
costs for preparation of an approved construction schedule, and an approved dewatering plan; all
costs for preconstruction video, photographs, and survey/stakeout; preparing and submitting
approved shop drawings; establishing and maintaining a construction field office and equipment
and materials staging areas; furnishing and installing project signage; and project cleanup and
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demobilization.

The CONTRACTOR shall be eligible for up to 75% of the contract unit price for mobilization
upon receipt and approval of the following items: construction schedule; quality control plan
(when required); bypass flow management plan (when required); temporary water and sewer
service plan (when required); dewatering plan; erosion, sediment and pollution prevention and
control plan; trench safety plan; and furnishing and installing project signs. The balance of the
contract unit price shall be paid upon completion of the CONTRACTOR’s cleanup and
demobilization.

PA-1 REMOVING AND PREPARATION OF BASE FOR FLEXIBLE TEMPORARY
PAVEMENT: The unit price bid for this item shall be compensation in full for saw-cutting and
removing 1 square yard of existing flexible wearing surface and base and the preparation and
placement of new base for the temporary asphalt patch complete in place. Method of measure for
this item will be the length and width removed as shown on the plans. No additional allowances
will be made for bell holes or manhole. Method of payment for this item will be 25 percent of
the unit price for the saw-cutting and removal of the existing asphalt and road base material and
75 percent of the unit price for the placement and compaction of the new road base material.

PA-1A TEMPORARY ASPHALT PATCH - CITY OF MOBILE BINDER LAYER
220LB/SY: The unit price bid for this item shall be compensation in full for 1 square yard of
bituminous concrete wearing surface placed at the rate of 2 inch thick per square yard, including
milling, leveling, tack coat, pavement markings, and incidentals necessary for completion of the
temporary wearing surface. Method of measure for this item will be by the square yard as
measured by the engineer.

PA-2 FINAL ASPHALT PATCH - CITY OF MOBILE WEARING LAYER 165LB/SY:
The unit price bid for this item shall be compensation in full for 1 square yard of bituminous
concrete wearing surface placed at the rate of 1.5” inch thick per square yard, including milling,
leveling, tack coat, pavement markings, and incidentals necessary for completion of the wearing
surface. Method of measure for this item will be by the square yard as shown on the plans or as
measured by the engineer.

TC-1 TEMPORARY TRAFFIC CONTROL: When a separate pay item is provided,
Temporary Traffic Control shall be measured for payment per lump sum (LS), of temporary
traffic control completed in accordance with the plans and specifications. Temporary Traffic
Control shall be paid for at the contract unit price per lump sum (LS), of temporary traffic
control, complete in place, as provided in the proposal and contract. The contract lump sum shall
be the total compensation for furnishing, installing, and maintaining the temporary traffic control
plan; including, but not limited to, all transport, labor, equipment, materials, signage, message
boards, barricades, temporary pavement, lighting, business access signage, and maintenance of
access, in accordance with State, City, and/or County regulations, to safely maintain vehicular,
bicycle, and pedestrian access and traffic and around or through the work zone. Federal Highway
Administration (FHWA) Manual on Urban Traffic Control Devices (MUTCD) in effect at the
time bids are received. Payment shall be prorated based on 75% of the lump sum bid over the
course of the project. The remaining 25% shall be paid when all the traffic control devices are
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removed.

S-1A 8" CAP-PLUG-NIPPLE REQUIRED: The unit price bid for the plugs will be
compensation in full for furnishing all material, labor, equipment, and incidentals including
installation nipples for the flowable fill. Method of measure for this item shall be for each
complete unit installed.
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SECTION 3

SCOPE OF WORK AND SPECIFICATIONS

1.0 GENERAL

A.The Contractor and all subcontractors are responsible for obtaining and reading all
specifications and plans for this project including but not limited to MAWSS, Alabama
Department of Transportation, and the City of Mobile. The MAWSS specifications can
be found at http://www.mawss.com/standardSpecifications.html

B. MAWSS shall provide materials inspection and supervision (soils engineer) for this
project.

C. No electric power will be provided by the Owner.

D. Potable water will be available at the fire hydrants. The Contractor will be responsible
for providing / obtaining any permits, backflow preventers and water meters.

E. The Contractor is advised that the existing main sewer shall remain in operation with no
disruption of flow by use of a bypass pump. The Contractor shall submit all required
pump data specified in Section 12.23 of the MAWSS Construction Specifications to the
Engineer for approval at least 5 working days prior to the commencement of sewer by-
passing. The pump capacity calculations shall include provisions for daily peak flows
and wet weather flows. The Contractor shall notify the Engineer a minimum of 48-
hours prior to beginning bypassing operations to allow the Engineer to inspect the
pumping and bypassing facilities and verify that said facilities correspond to the
reviewed Bypass Pumping Plan. Bypass pumping operations shall not commence until
all pumping and bypassing facilities have been inspected and reviewed by the Engineer.

F. Any work that would restrict egress or ingress to residential properties or street closures
shall not start before 8:00am. In any event, work will not commence before 7:30am
unless approved by the engineer. See Section 7.07 of the General Conditions.

G. At the pre-construction meeting, the Contractor shall provide a project program.
H. Concrete curb and gutter sawcut and removal shall occur at existing construction joints.

I. No trees will be removed as part of this project. However, limb & root trimming,
tunneling or pushing through roots are anticipated. See Section 10.10.11 for Trimming
trees within the public right-of way.

2.0 CHANGES — ADDITIONS TO SPECIFICATIONS AND SPECIAL PROVISIONS

A. Add to 10.07 (A) Add/ No construction will commence prior to the prints, digital files,
or tapes being delivered to the Engineer or proof that the photographic documentation
was completed.
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B.

C.

Change last sentence 10.07 (B) One color print 4”x8” and the digital files or negatives
shall be delivered to the engineer.

Replace: 15.03 (E) Initial Backfill: After the pipe has been installed clean sand shall be
placed alongside the pipe in layers not exceeding 6” inches in compacted depth to a depth
shown on the construction plan’s trench details. Select material shall be as specified
above for filling overcut. Care shall be taken to ensure thorough compaction of the fill
under the haunches of the pipe. Each layer shall be thoroughly compacted by hand
tamping with iron tampers, the tamping face area of which shall not exceed 50 square
inches, to not less than 95 percent maximum density as determined by AASHTO T99. All
material shall be deposited carefully in the trench to avoid damaging the pipeline. The
operation of heavy equipment shall be conducted so that no damage to water or sewer
lines will result.

Change: 15.03 (F)(5) 24” compacted thickness to 6” compacted thickness. Replace A
crusher run stone or sand-shell base course, 6 inches minimum compacted thickness with
A crusher run stone or sand-shell base course, 6 inches maximum compacted thickness.
Replace The top 1-1/2” of the trench shall be filled with bituminous wearing surface with
The top 2” of the trench shall be filled with bituminous wearing surface.

Add: Trench excavation safety protection shall be accomplished as required by the latest
provision of Part 1926, Subpart P - Excavations, Trenching, and Shoring of the
Occupational Safety and Health Administration (OSHA) Standards and Interpretations, or
the most applicable approved equal provision, as may be amended.
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